
  
TRANSPORTATION INVESTMENT ACT OF 2010 

Unconstrained Investment List Project Submittal Form* 
  

  *Submittal form for projects and programs that meet the adopted Atlanta Roundtable criteria.  Project submittal requirement and 
criteria do not apply to the 15% local share to be distributed by formula to cities and counties. 

**Cherokee, Clayton, Cobb, DeKalb, Douglas, Fayette, Fulton, Gwinnett, Henry, Rockdale Counties 
 

Project Submittal Form – Atlanta 10-County Regional Commission Area** 
 

1. Project Name:  ________________________________________________________________________________ 

Location (city, county, counties) __________________________________________________________________ 

 
2. Lead Agency: _____________________________________________________________________________ 

Address: ____________________________________________________________________________________ 

Contact (name, e-mail, phone):  __________________________________________________________________ 

 
3. Program Area (Select all that apply): 

 Roadway Capital   Aviation 
 Roadway & Bridge Maintenance (Asset Management)   Bicycle and Pedestrian 
 Safety and Traffic Operations   Transit Capital 
 Freight & Logistics   Transit Operations & Maintenance 

 
4. Project Purpose: 

 
 
 
 
 
 

 
 
5. How does project meet the adopted Atlanta Roundtable criteria? 

 
 
 
 
 
 

 
6. Public Benefit (Check all that apply and explain how the project can achieve that goal): 

 Enhance safety  
 

 Congestion relief  
 

 Economic development  
 

 Increase modal options:  
 

 Other (describe)  



7. Project Description Summary:   On an attached sheet and limited to 250 words, provide a detailed description of 
the project that includes location/limits (especially city and county limits), project components and functional 
improvements. Please provide an 8½” x 11” black & white or color map of the project location noting project limits 
or service area.  Map must be clear and legible and include street detail.  

 
8. Total Project Funding (current dollars) for: 

Phase/Scope Total Cost ($) Total Amount Requested ($) 

Design   

Right-of-Way   

Construction   

Other (describe)   

Transit Operations   

Transit Capital   
 

9. Project Readiness: 
 
a. Project is programmed/adopted in local or regional plans consistent with adopted Atlanta Roundtable guidance.  

Check all that apply.  For GDOT and ARC plans and programs, include project number.  For county plans and 
transportation studies, include title and date adopted.   

   GDOT Construction Work Program (CWP): _______________________________________________ 

   GDOT State Transportation Improvement Program (STIP): ___________________________________ 

   ARC Regional Transportation Plan or Transportation Improvement Program (TIP): ________________ 

   County Capital Improvement Plan: _______________________________, date: __________________ 

   County/City Comprehensive Plan: ________________________________, date: __________________ 

   Transportation Study: _________________________________________, date:  __________________ 

   Other ______________________________________________________, date:  __________________ 
 

b. Provide the percentage complete for the following: 
 

Phase, if applicable % Complete … as of (date) 
Environmental documentation   

Design plans    

Right-of-Way Acquisition   
 

10. If funding were available today, provide the estimated completion time for each phase: 
 

Phase Number of Months 
Design (if applicable)  

Right-of-Way (if applicable)  

Construction  



Project Description 

Hammond Drive Widening and Multi-modal Improvements 

GA 400 to Ashford Dunwoody Road 

 

Purpose: Once the new one-half diamond interchange at GA 400 and Hammond Drive is operational the 
traffic patterns in the Perimeter CID’s are anticipated to adjust to the convenience of this much 
anticipated transportation improvement. Much of the increased traffic patterns are anticipated to 
impact existing Hammond Drive from GA 400 to the east to Ashford Dunwoody Road. Properties 
abutting or in near proximity to this same stretch of Hammond Drive are already entitled to be 
developed into dense mixed use developments that will further increase traffic pressure on existing 
Hammond Drive. The capacity of Hammond Drive is near capacity now and will be exceeded once these 
two activities take place.  

Description: Existing Hammond Drive is predominately a 4 lanes undivided facility (2 through lanes in 
each direction) with single left turn lanes and some right turn lanes at the major intersections of 
Peachtree Dunwoody Road, Perimeter Center Parkway and Ashford Dunwoody Road. Existing sidewalks 
of varying widths exist along one or both sides of Hammond Drive within limits of the proposed 
improvements. No bike lanes exist within the limits of proposed improvements; however existing bike 
lanes exist on Perimeter Center Parkway. Limited or no streetscape improvements exist within the limits 
of improvements. The Dunwoody MARTA Rail Station is positioned a the northeast corner of Hammond 
Drive and Perimeter Center Parkway creating a multi-modal transportation opportunity and a 
concentration of pedestrian, bicycle, bus, shuttle, rail and vehicle circulation  

Hammond Drive is proposed to be widened from 4 to 6 through lanes from GA 400 to Ashford 
Dunwoody Road a distance of 1.2 miles.  Dual left turn lanes are proposed on all four approaches to the 
Peachtree Dunwoody intersection and associated traffic signal improvements.  The intersection of 
Perimeter Center Parkway is anticipated have dual left turn lanes at the Hammond Drive approaches 
and single left turn lanes on the other 2 approaches and associated traffic signal improvements. The 
laneage at the intersection of Ashford Dunwoody Drive is anticipated to remain similar to existing 
conditions. Bike lanes and streetscape improvements that comply with the Perimeter CID standards will 
extend the full length of the proposed improvements.  
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