

MEMORANDUM

To: Mayor and City Council

From: David Elliott

Date: January 8, 2018

Subject: Dunwoody Nature Center Detention Facility and Micropool Funding Request

ITEM DESCRIPTION

Approval of funding for the installation of a stormwater detention facility and micropool at the Dunwoody Nature Center.

BACKGROUND


The main building of the Dunwoody Nature Center is located downstream of numerous adjoining properties. Runoff from several of these properties collect in a drainage ditch located north of the Dunwoody Nature Center Driveway. This ditch flows east towards Wild Cat Creek along the north side of the main building at the Nature Center. As currently configured, the Dunwoody Nature Center's trails, outbuildings and program areas are negatively affected by erosion, debris accumulation and potential flooding from this drainage. In addition, the construction of the Nature Center Pavilion will also increase the impervious area in this basin, resulting in a small increase in stormwater flows to these areas.

The proposed extended detention and micropool facility will address the current problem, alleviate any additional impacts from the construction of the Nature Center Pavilion and provide a water quality benefit. Micropools have a moderate to high rate of urban pollutant removal, are highly accepted in public areas and introduce opportunities for wildlife.


RECOMMENDED ACTION

Staff recommends approving funding for the construction of an extended detention facility and micropool in an amount of \$215,417.40, which includes a 10% contingency.

#H.12.



#H.12.



SIDEWALK UNIT PRICE CONTRACT RFP 15-03

Dunwoody Nature Center Pond Wall and Storm Project 10/26/2017

Total	Unit Cost	Unit	Quantity	Description	Item No.
\$1,400.00	\$1,400.00	EA	1	MOBILIZATION	
\$675.00	\$3.00	LF	225	Silt Fence Type C	
\$1,300.00	\$2.00	LF	650	Tree Save Fence 4'	
\$5,250.00	\$750.00	EA	7	Tree Stump Demo	
\$2,936.00	\$2.00	SY	1468	Clearing/Grubbing	
\$30,219.00	\$21.00	CY	1439	Dirt Export	
\$10,073.00	\$7.00	CY	1439	Channel Excavation	
\$8,000.00	\$8,000.00	LS	1	Surveying	
\$575.00	\$575.00	EA	1	FLARED END SECTION	
\$2,288.00	\$286.00	VF	8	Junction Box	
\$5,600.00	\$5,600.00	EA	1	Outlet Control Structure	
\$4,026.00	\$33.00	LF	122	30" HDPE	
\$400.00	\$200.00	EA	2	Invert	
\$1,764.00	\$28.00	LF	63	6X6 Perferated Drain	
\$787.00	\$787.00	LS	1	6" Stand Pipe/Fittings/Cleanout	
\$2,250.00	\$18.00	LF	125	French Drain	
\$380.00	\$38.00	TN	10	Backfill	
\$1,476.00	\$36.00	TN	41	#57 Bedding Stone	
\$55,570.00	\$55,570.00	LS	1	Wall and Footing	
\$47,000.00	\$47,000.00	LS	1	Granite Wall Facing and Cap	
\$3,299.00	\$3,299.00	LS	1	Granite Face OCS	
\$1,080.00	\$36.00	TN	30	#57 Wall Backfill	
\$7,500.00	\$7,500.00	LS	1	Clay Micro Pool	
\$792.00	\$36.00	TN	22	Rip Rap Berm	
\$2,205.00	\$45.00	TN	49	River Rock Outlet Protection	
\$2,288.00	\$26.00	CY	88	Import and Place Topsoil	

CONTINGENCY 10% Grand Total

\$19,583.40 \$215,417.40